SOUTH HIGH COMMUNITY SCHOOL FINAL BID PACKAGE
170 APRICOT STREET, WORCESTER, MA 01603 ADDENDUM NO. 9

ADDENDUM No. 9 — March 7, 2019

GENERAL

This addendum modifies, amends, and supplements designated parts of the Contract Documents
for the above project and is hereby made part thereof by reference and shall be as binding as
though inserted in locations designated hereunder.

It shall be the responsibility of the bidders to notify all subcontractors and suppliers he proposes
to use for the various parts of the work for any changes or modifications contained in this
addendum. No claim for additional compensation because of lack of knowledge of the contents
of this addendum will be considered.

**PLEASE NOTE THAT ELEVATED GAS PRESSURE PIPING PLANS ARE BEING ISSUED
IN THIS ADDENDUM AND INCLUDED IN THE CONTRACT DOCUMENTS. THESE WILL
TAKE THE PLACE OF ALL GAS PIPING INDICATED THROUGHOUT THE BUILDING.
NOTE THAT THESE PLANS ONLY INDICATED GAS PIPING AND ANY GAS VENTS
REQUIRED. THEY HAVE BEEN APPROVED BY EVERSOURCE AND THE WORCESTER
PLUMBING INSPECTOR.

**PLEASE NOTE THAT SELECTED HVAC AND PLUMBING DRAWINGS WERE FOUND TO
BE NOT TO SCALE AND ARE BEING REPLACED IN THEIR ENTIRETY AT THE
CORRECT SCALE. REFER TO THE PLUMBING AND HVAC DRAWINGS SECTION OF
THIS ADDENDUM #9 FOR SHEET NAMES AND NUMBERS.

SPECIFICATIONS

1. DOCUMENT 0001 15— LIST OF DRAWING SHEETS

Page 9, PLUMBING

Insert at end: “PG3.2 Ground Floor Gas Piping Plumbing Plan Section B2
PG3.3 First Floor Gas Piping Plumbing Plan Section A
PG3.4 First Floor Gas Piping Plumbing Plan Section AB
PG3.7 Second Floor Gas Piping Plumbing Plan Section A
PG3.8 Second Floor Gas Piping Plumbing Plan Section AB
PG3.11 Third Floor Gas Piping Plumbing Plan Section A
PG3.12 Third Floor Gas Piping Plumbing Plan Section AB”

2. DOCUMENT 00 21 13 — INSTRUCTIONS TO BIDDERS

Page 6, SECTION 10 — BID DEPOSIT, 10.1

Delete: “and substantially conforming to the sample contained in the Contract
Documents”

3. DOCUMENT 00 73 00 — SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

Page 5, Section 1, sub-section 45
Delete: “and shuttling, if required, shall be paid for and arranged by subcontractors.”

Insert: “is available at 194 Oxford Street N, Auburn, MA. Shuttling shall be paid for and
arranged by subcontractors.” in its place
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Page 5, Section 2. Procedures and Requirements for Submission of Bids

Insert: “4. Trade Contractors are reminded that per the bid form issued in Addendum
No 8, Trade Contractors listing Paragraph E sub bidders are required to
certify as part of their bid that they have prequalified the sub-trade
(Paragraph E) subcontractors listed. Bidders are further informed that
prequalification criteria utilized by the trade contractor when prequalifying
sub-trade subcontractors should include Management Experience,
References, and Capacity to Complete.

Page 11, Section 11, sub-section 1a

Delete second sentence in its entirety that begins with “Costs”

Insert: “Off-site parking is available at 194 Oxford Street N, Auburn, MA. Contractors
shall provide their own shuttles to and from the jobsite. Shuttles may be parked
overnight at the off-site parking lot. There shall be no storage of material or
equipment at the off-site parking lot.” in its place

Page 24, 14, M, 10
Delete:  “Install and flash”
Insert: “Furnish and install flashing” in its place

Page 39, OO, HVAC, item #1

Insert at end of paragraph: “As noted in the construction schedule the HVAC system will be
online in the spring of 2020. The HVAC system will be used
while there are still construction activities going on inside the
building and the HVAC contractor should plan to protect the
system as required.”

4. SECTION 01 12 00 — PROJECT PHASING REQUIREMENTS

Page 4, 3.3, A
Delete: “PHASE 2B — August 2021 — November 2021”
Insert: “PHASE 3 — August 2021 — November 2021"

5. APPENDIX N

Delete: Phasing Plans 2, 2A, 2B, 3 and 3A in their entirety.
Insert: Revised Phasing Plans 2, 2A, 3 and 3A (refer to Attachments) in their place.

6. SECTION 04 00 01 — MASONRY TRADE CONTRACT REQUIREMENTS

Page 3,12, F, 1
Insert after “A11.3": “All1.4”

Page 3,1.2, F, 2
Insert after “P4.10™ “PG3.2, PG3.3, PG3.4, PG3.7, PG3.8, PG3.11, PG3.12,”

7. SECTION 04 20 00 — UNIT MASONRY

Page1,1.2, A 4
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10.

Delete: “Masonry Types 1 and 1A.”
Insert “all interior and exterior surfaces of Masonry Types 1, 1A, 2 and 2A."

Page 2,1.2, B, 10

Delete: “or by section requiring the same.”
Insert: “furnished and set by other trades.” in its place
Page 30

Insert: “3.18 APPLICATION OF ANTI-GRAFFITI COATING

A. Prepare surfaces to receive anti-graffiti coating in accordance with
manufacturer’s written instructions. Protect adjacent surfaces and materials
from overspray.

B. Apply 1-coat using low-pressure spray equipment. Saturate “wet-on-wet”
spraying from the bottom up. Avoid excessive overlapping.

C. Let first application penetrate masonry for 2 to 3 minutes. For textured and
porous surfaces reapply in same saturating manner to ensure complete
coverage.

D. Immediately brush out runs and drips to prevent buildup.

E. Protect surfaces from rainfall for six (6) hours following treatment.

SECTION 05 00 01 — MISCELLANEOUS AND ORNAMENTAL IRON TRADE CONTRACT
REQUIREMENTS

Page 3,12, F, 1
Insert after “A11.3"; “All1.4”

Page 3,1.2 F, 2
Insert after “P4.10™ “PG3.2, PG3.3, PG3.4, PG3.7, PG3.8, PG3.11, PG3.12,”

SECTION 05 40 00 — COLD-FORMED METAL FRAMING

Page1,1.1, A
Insert: “8. Load-bearing formed steel joist interior floor framing at below-catwalk

platforms at Auditorium.”
SECTION 05 50 00 — METAL FABRICATIONS

Page 1,1.2, B, 4,
Delete: “Vehicle Exhaust System”

Insert: “Vehicle Exhaust System at Auto/Diesel Shop (6 suspended hose storage
reels are required; refer to HVAC drawings and specifications)

Page1,1.2 B. 3.
Delete Sentence: “Metal flooring, handrails, guardrails and mesh, at catwalks, tormentor

bars, platforms and loading lofts at Auditorium.”

Insert: “Metal flooring, handrails, guardrails, ships ladders, fixed ladders, ladder
cages, tormentor bars, suspended universal grid system, platforms and
loading lofts at Auditorium.”
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Page 1,12, B, 4
Delete: “|. Folding glass panel door system”

Page1,1.2, B, 4

Delete: “k. Accordion folding fire doors”
Page1,1.2, B
Delete: “5. Counter and bench supports”

Page 2,1.2,B,13
Delete: “13. Rooftop equipment screen supports”

Insert: “13. C5x3 parapet support outriggers, welded to C3x5 parapet supports at
Curtain Wall Types CW2 and CW2A roof overhang”

Page 2,1.2 B, 32
Delete: “Universal grid supports”
Insert: “Universal grid systems at Auditorium and Art Rooms”

Page 2,12, B
Insert: “33. Galvanized pipe guardrail post, rail and plate assembly at roof condenser
platforms.
34. Galvanized plate at roof access ladder mounting bracket.
35. Aluminum diamond plating with end dams at roof access door thresholds.”
36. 4x4 TS Jambs from foundation to underside of structure above at coiling
exterior overhead doors OHB026 (Outdoor Storage) and OHB180
(Receiving).
37. Galvanized 3/8” bent plate assembly with slotted holes at head and jambs of
overhead doors OHBO023 (Auto/Diesel), OHB026 (Outdoor Storage) and
OHB180 (Receiving).

38. Yi"x6” Galvanized bent plate clips with slotted holes at OHB026 (Outdoor
Storage) and OHB180 (Receiving).

39. Continuous galvanized L 3 %2"x 3" x %2" at head condition of overhead doors
OHBO023 (Auto/Diesel), OHB026 (Outdoor Storage) and OHB180

(Receiving).”

Page 3,12, C

Insert at end: “7.  Anodized aluminum components at flag support system in Upper
Lobby B200; installed under Section 09 84 00 — ACOUSTICAL ROOM
COMPONENTS.”

Page 4,1.4, K

Delete: “Wood tops at exterior benches”

Insert: “Wood tops and related galvanized/stainless steel brackets, sleepers and

other hardware at exterior benches” in its place.

Page 4,1.4,L

Delete: “Plastic laminate counters requiring fabricated steel supports”

Insert: “Plastic laminate and solid surface counters/benches, including

prefabricated counter/bench supports” in its place.
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Page 27,3.9,G
Delete: “Roof access ship’s ladder”
Insert: “Auditorium catwalk and interior roof level ship’s ladder” in its place.

11.

12.

Page 27,39, G, 1
Delete in its entirety.

Insert: “1. Ship’s ladder: Factory engineered and prefabricated aluminum ship’s
ladder, angle as indicated on Drawings, and conforming to the following:”
in its place

Page 28,3.9G.9.a
Delete: “, product “Model 523"

Page 28,3.9G.9.b
Delete: “, product “Walk-Thru 75 Degree, Model SL™

Page 28, 3.9 G.9.c
Delete: “, product Standard Model 75 SLL-75"

SECTION 06 10 00 - ROUGH CARPENTRY

Page1,1.1,B, 7, a
Insert: “Fire retardant treated wood at all” before “Curtain”.

Page1,1.1,B, 7, b
Insert: “Pressure preservative treated wood at all” before “Roofing”.

Page1,1.1, B, 7, c
Insert: “Pressure preservative treated wood at all” before “Blocking”.

Page 14, 3.8, A, 2
Insert: “curtain wall, windows, louvers, doors,” after “boards,”.

SECTION 06 20 00 — FINISH CARPENTRY

Page 3,14, A, 2, a
Delete in its entirety.

Page 4,15, C
Delete in its entirety.

Reletter “D”" to “C”

Page 5,2.1. B
Delete in its entirety.

Reletter “C” to “B”

Page6,2.2, C, 1
Delete in its entirety.

Insert: “1. Shelving: 3/4 inch particleboard with plastic laminate finish at all exposed
edges; front edge shall receive 3mm thick PVC banding.
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13.

14.

15.

16.

17.

18.

SECTION 06 20 14 — EXTERIOR WOOD SEATING

Page 4,2.1, A
Delete in its entirety

Insert:  “A.  All galvanized/stainless steel brackets, sleepers and other hardware
required for exterior site benches detailed on Site-Landscape drawings shall
be furnished and installed by this Section 06 20 14 Exterior Wood Seating;
however it shall comply with the material and installation requirements of
Section 05 50 00 Metal Fabrications.”

SECTION 06 40 00 — ARCHITECTURAL WOODWORK

Page 8,22, C
Insert (at end of paragraph): “Multiple color selections will be required.”

Page 9,2.3,C, 1
Delete in its entirety.
Renumber “2" to “1”

Page 14, 2.6
Insert: “G. Hardware for composite metal panels:

1. Pulls: 1 inch brushed satin nickel steel tab pull, 3/4 inch wide as
manufactured by Top Knobs model TK101BSN. Provide one pull
tab per panel.”

SECTION 06 61 16 — SOLID SURFACING FABRICATIONS

Page 4,22, A 2 a

Delete: “Basis of design colors shall be as selected from Corian “Price Code D (2013)” or
approved equal”.
Insert: “Solid surfacing colors shall be selected by the Architect from the manufacturer’s

most recent full color range”.

SECTION 07 00 01 - WATERPROOFING, DAMPPROOFING AND CAULKING TRADE
CONTRACT REQUIREMENTS

Page 3,1.2, F, 1
Insert after “A11.3": “All1.4”

Page 3,1.2, F, 2
Insert after “P4.10™ “PG3.2, PG3.3, PG3.4, PG3.7, PG3.8, PG3.11, PG3.12,”

SECTION 07 00 02 — ROOFING AND FLASHING TRADE CONTRACT REQUIREMENTS

Page 3,1.2, F, 2

Insert after “P4.10™ “PG3.2, PG3.3, PG3.4, PG3.7, PG3.8, PG3.11, PG3.12,”

SECTION 07 27 13 - MEMBRANE AIR BARRIERS

ADDENDUM No. 9
Page 6 of 39



SOUTH HIGH COMMUNITY SCHOOL FINAL BID PACKAGE
170 APRICOT STREET, WORCESTER, MA 01603 ADDENDUM NO. 9

Pagel1,12, B, 2, b
Delete in entirety.

Page1,1.2, B, 2, c
Insert: “and connection to the roof expansion joint air barrier membrane.” After “joints”.

19. SECTION 07 42 43 — COMPOSITE WALL PANELS

Page1,1.1,B, 16

Insert: “a. Two (2) piece metal through wall flashing to continue under curtain wall where
composite wall panel siding abuts curtain wall at roof level.”

Page 14,2.9, K, 1

Insert: “f. Spacing, quantities, and layout of thermally insulated facade attachment system
as shown on construction documents is to establish the general location of the
girts within the assembly. Provide design and shop drawings of assembly based
the engineered calculation requirements in conjunction with construction
document design intent.”

20. SECTION 07 46 46 — FIBER CEMENT SIDING

21.

22.

23.

Page1, 1.1, A., 10

Insert: “a. Two (2) piece metal through wall flashing to continue under curtain wall where
fiber cement siding abuts curtain wall or windows at roof level.”

Page 10, 2.5, D, 1.

Insert: “f. Spacing, quantities, and layout of thermally insulated facade attachment system
as shown on construction documents is to establish the general location of the
girts within the assembly. Provide design and shop drawings of assembly based
the engineered calculation requirements in  conjunction with construction
document design intent.”

SECTION 07 54 19 — POLYVINYL-CHLORIDE (PVC) ROOFING

Page 2, B

Insert: “5. 20 oz. zinc coated copper through wall flashing piece 2 (counterflashing) for
installation over PVC flashing termination as furnished by Section 07 46 46 —
FIBER CEMENT SIDING.”

SECTION 07 61 20 — FIELD-FORMED METAL ROOFING AND CLADDING

Page 1,12, A5
Delete in its entirety.

Page5,2.3,A. 1, a
Delete: “Sheathing OSB, 7/16”
Insert: “plywood sheathing, 5/8” in its place

SECTION 07 71 00 — ROOF SPECIALTIES

Page 7,2.2,D, 2
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Insert at end: “Multiple colors are required.”
24. SECTION 08 00 05 — METAL WINDOWS TRADE CONTRACT REQUIREMENTS

25.

26.

Page 3,1.2, F, 1
Insert after “A11.3": “All1.4”

Page 3,1.2, F, 2
Insert after “P4.10™ “PG3.2, PG3.3, PG3.4, PG3.7, PG3.8, PG3.11, PG3.12,”

SECTION 08 00 08 — GLASS AND GLAZING TRADE CONTRACT REQUIREMENTS

Page1,1.2, A, 1, a
Delete: “08 00 05"
Insert: “08 00 08" in its place

Page 3,1.2, F, 1
Insert after “A11.3": “All1.4”

Page 3,1.2, F, 2
Insert after “P4.10™ “PG3.2, PG3.3, PG3.4, PG3.7, PG3.8, PG3.11, PG3.12,”

SECTION 08 44 13 — GLAZED ALUMINUM CURTAIN WALL

Page1,1.2, A3

Delete in its entirety

Page 1,12, A, 8

Delete: “0.40 aluminum”

Insert: “20 oz. zinc-coated copper”

Page 9, 2.5
Insert: “K. Provide and install 20 oz. zinc-coated copper sill flashing at all curtain wall

sills except at grade conditions to receive stainless steel sill flashing:

Page 11, 2.11, A
Delete: “A” in its entirety.

Insert: “A. Sill flashing:
1. Sill flashing at grade conditions: Unpolished 26 gage Type 316 stainless
steel.”
2. Sill flashing at all other locations except grade conditions: 20 oz. zinc-
coated copper.

a. Copper (99.5% pure), 20 ounce, 0.0216 inch thick, conforming to
ASTM specification B370, coated both sides with zinc-tin alloy a
minimum of 0.0005 inch thick per side; applied by hot-dip process.
Composition of the alloy shall be approximately 50% zinc and 50% tin
with trace elements controlled for durability, corrosion resistance and
color. Satin finish.

b. Solder shall conform to ASTM specification B32 and shall be pure in
tin or lead-free, high tin. Surfaces to receive soldering should be
chemically cleaned and/or mechanically cleaned to produce bright,
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27.

28.

29.

30.

31.

32.

clear alloy. To ease soldering, a tin-bearing flux may be applied to all
surfaces to receive solder.

c. Fabricate sheet metal fabrications in longest possible lengths. Turn
back all exposed edges to form hems. Fabricate vertical faces with
bottom edge formed outward and hemmed to provide a drip.”

SECTION 08 80 00 — GLAZING

Page 9,2.4,H,3
Insert: “b. Lock: sliding glass rachet lock with chrome finish.”

SECTION 09 00 03 — TILE TRADE CONTRACT REQUIREMENTS

Page 3,1.2, F, 1
Insert after “A11.3": “All1.4”

Page 3,1.2, F, 2
Insert after “P4.10™ “PG3.2, PG3.3, PG3.4, PG3.7, PG3.8, PG3.11, PG3.12,”

SECTION 09 00 06 — RESILIENT FLOORING TRADE CONTRACT REQUIREMENTS

Page3,1.2, F, 1
Insert after “A11.3™ “All1.4”

Page3,1.2, F, 2
Insert after “P4.10”: “PG3.2, PG3.3, PG3.4, PG3.7, PG3.8, PG3.11, PG3.12,”

SECTION 09 30 13 - CERAMIC TILE

Page 8,2.2,D
Delete in its entirety.

Page 10,2.5,B
Delete: “extruded aluminum with satin nickel anodized finish”

Insert: “stainless steel” in its place

SECTION 09 66 23 — RESINOUS MATRIX TERRAZZO

Page 1,12 A 4
Delete in its entirety

Insert: “4, Installation systems, adhesives, mortars, grout, and cementitious self-
leveling underlayment.”

SECTION 09 84 00 — ACOUSTICAL ROOM COMPONENTS

Page 1,11, A5
Delete in its entirety.
Insert: “5. Flag support system at Upper Lobby B200.”
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Page 1,11, B
Reletter “B” to “C”
Insert: “B. Install the following items furnished under related section:

33.

34.

35.

36.

1. Anodized aluminum flag support system components furnished
under Section 05 50 00 — METAL FABRICATIONS.”

Page 6,2.3, C
Delete in its entirety.
Insert: “C. Flag Support System (Upper Lobby B200): Aluminum and stainless-steel

components made up of the following items:

1. Allanodized aluminum components including tubes, plates, and
channels as indicated on the Drawings shall be as specified in
Section 05 50 00 — METAL FABRICATIONS.

2. Tube and solid rods: 1 inch outside dia. stainless steel

Shoulder eye bolts: 1/4 inch by 2-1/2 inch, 316 stainless steel

4.  Acorn nuts: low crown, 1/4 inch, 28 316 stainless steel with plain
finish.

5.  Wire: 5/16 inch, 7x19, type 316 stainless steel

6.  Wire fittings: swaging steel in size to accommodate specified wire

7. Sleeves: Hour glass-shaped, zinc plated copper”

w

SECTION 10 14 00 — SIGNAGE

Delete section in its entirety.
Insert new Section 10 14 00 — Signage (attached)

SECTION 10 81 13 — BIRD CONTROL DEVICES

Page 6, 3.3
Insert: “C. Provide quantities as follows:

1. Main Entry Canopy: 2 —rows; 35 LF each
2. Ground Floor Entry Canopy: 2 —rows; 35 LF each
3. Athletic Department/PE Entry Canopy: 2 —rows; 30 LF each

SECTION 12 30 00 - CASEWORK

Page 12, 2.13, |
Delete in its entirety.

SECTION 12 35 51

Page4,2.2C.1
Delete: “Doors: Full-height cabinet size, manufacturer’s standard straight grille

construction with powder paint finish in color selected by the Architect from
manufacturer’s full line of standard colors.”

Insert:  “Provide solid Panel Doors as indicated on elevations: Particleboard thermoset
panel with no urea formaldehyde added, 3/4 inch (19 mm) thick. Finish as selected
by the Architect from manufacturer’s full line of standard colors.”
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Page 4,2.2.C4
Delete: “Powder paint”
Insert: “Casework panel”
Page 3, 2.1.A
Delete: “Instrument Storage Cabinets:
Insert: “Ultrastor Instrument Storage Cabinets” and Ultrastor Robe and Uniform

37.

Cabinets” and “Music Library System”

SECTION 12 35 53 - LABORATORY CASEWORK

Page 6,2.1
Insert: “B. Laboratory casework specified herein shall be installed at the following
locations:
1. Science Lab Rooms: A107, A207, A266, A270, A271, A275, A307,
A366, A370, A371, A375
2. Prep Rooms: A108, A208, A269, A272, A308, A369, A372
3. Robotics: A309”
Page 9, 2.4, H.

Delete in its entirety.

Page 9, 2.4, 1
Delete in its entirety.

Page 9,2.4,J
Delete in its entirety.

Reletter “K” to “H".

Page 10,2.4, L
Delete in its entirety.
Insert: “I. Mobile Teacher Demonstration Table: Clear maple solid wood large

demonstration table with drawer and door cabinets. Accessories shall
include the following:

1. Support rods, Upright Rod Assemblies and Rod Sockets: Upright
rods, cross rods, and ring rods shall be anodized Duralumin (1/2
inch or 3/4 inch dia., where required). Rod sockets shall be chrome
plated brass, secured through table tops with lock nut and spring
washer. Rod clamps shall be heavy duty, designed to securely
hold rod assembly in any position. Use of wood rod assemblies will
not be acceptable.

2. Casters: Provide four (4) casters at each mobile teacher
demonstration table, one at each corner; two of the casters shall
be equipped with a brake and located on opposite corners. Casters
shall be swivel type, zinc finish, 4 inch dia. soft rubber wheels with
a minimum 115 Ibs. load capacity each. Caster pin shall securely
fit into a metal insert at the base of the table.
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38.

3. Safety screen: three-sided, 36 inch high, weighted, 3/8 inch thick
clear acrylic safety screen with epoxy-coated steel base as
manufactured by Inter Dyne Systems or approved equal.

4, Top: epoxy resin furnished under Section 12 36 53 — LABORATORY
COUNTERTOPS.

J. Mobile Student Tables: clear maple solid wood peninsula utility table with

5 inch apron with the following accessories:

1. Casters: Provide four (4) casters at each mobile student table, one
at each corner; two of the casters shall be equipped with a brake
and located on opposite corners. Casters shall be swivel type, zinc
finish, 4 inch dia. soft rubber wheels with a minimum 115 Ibs. load
capacity each. Caster pin shall securely fit into a metal insert at the
base of the table.

2. Top: epoxy resin furnished under Section 12 36 53 — LABORATORY
COUNTERTOPS.”

Page 10,2.4, M
Delete in its entirety.

Reletter “N” to “K” and “O” to “L”

Page 10,2.4,P
Delete in its entirety.

Page 10, 2.5

Reletter “A” to “B” and “C” to “B”

Insert: “A. General Cabinet Construction: flush overlay with balanced construction
panels.”

Page 10,2.5,B.4

Insert after the word “unit”: “and scribed to floor”

SECTION 12 36 53 — LABORATORY COUNTERTOPS

Page1,1.1, A1
After the word “standard”, insert the word: “epoxy”.

Page1,1.1, A, 2
Delete “behind all sinks”

Page 1,11, A, 3
Delete in its entirety.

Replace with: “3. Provide epoxy countertops and backsplashes at the following
locations:

1. Science Lab Rooms: A107, A207, A266, A270, A271, A275,
A307, A366, A370, A371, A375

2. Prep Rooms: A108, A208, A269, A272, A308, A369, A372
3.  Art Rooms: B202, B204, B206
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39.

40.

41.

4. Robotics: A309”

Pagel1,11,A. 4
Delete in its entirety.
Replace with: “4, Provide epoxy countertops at mobile teacher demonstration and
student tables at the following locations:
1. Science Lab Rooms: A107, A207, A266, A270, A271, A275,
A307, A366, A370, A371, A375
2.  Robotics: A309”

Page1,1.1, A
Insert: “5. Provide epoxy window sills at the following locations:

1. Science Lab Rooms: A107, A207, A266, A270, A271, A275,
A307, A366, A370, A371, A375

2. Robotics: A309”

SECTION 14 24 24 — HOLELESS HYDRAULIC ELEVATORS

Page3,1.2,F, 1
Insert after “A11.3": “Al1.4”

Page2,1.2,F, 2
Insert after “P4.10": “PG3.2, PG3.3, PG3.4, PG3.7, PG3.8, PG3.11, PG3.12,”

SECTION 21 00 01 — FIRE PROTECTION

Page 4 — Section 1.02, E, 2. g
Insert after “A11.3": “A11.4”

Page 4 — Section 1.02, E, 2, i
Insert at end: PG3.2, PG3.3, PG3.4, PG3.7, PG3.8, PG3.11, PG, 3.12

Page 10 — Section 1.03 F 4 — Delete paragraph.

Page 10 — Section 1.3 D — Delete paragraph

Page 32 — Section 2.17, A 1.
Replace, “Auto-Spklr” with “Sprinkler-Standpipe”

SECTION 22 00 00 — PLUMBING

Page 2,1.1.E.1
Insert at after “P4.10"; PG3.2, PG3.3, PG3.4, PG3.7, PG3.8, PG3.11, PG3.12

Page 2, 1.1.E.2
Insert after “A11.3™ “All1.4”

Page 6,1.2.D
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Insert at end of drawing list: PG3.2, PG3.3, PG3.4, PG3.7, PG3.8, PG3.11, PG3.12

Page 14,1.17.B
Delete: seismic importance factor of 1.5.

Insert: seismic importance factor of 1.25.

Page 14,1.17.B
Insert at end: Plumbing Contractor must provide vibration isolation and cables for

seismic restraint regardless of the code exception.

Page 38, 2.6.C.5

Insert before the word Niron: Aquatherm,
Page 45, 2.7.0
Insert: “O. Gas Fire Valve: Furnish and install natural gas fire valve on the outdoor

gas header after the gas meter as manufactured by Preferred Utilities
Manufacturing Corp., Inner-Tite Corp. or approved equal. Valve shall be
flanged cast-iron with bronze disc and seat, stainless steel fuse
assembly.”

Page 45,2.7.P

Insert: “P. Gas Pressure Regulator for Mechanical Room: Furnish and install
Belgas model #P133L-014-E-00-1E-00 Pressure Regulator, or approved
equal by Honeywell, Emerson or Pietro Fiorentini, to reduce the elevated
gas pressure from 2 PSl inlet to 8"w.c. outlet gas pressure. The series
P133 is a direct operated pressure reducing regulator with external
pressure registration. The regulator utilizes a balanced diaphragm design
that provides for the sensitivity and accuracy. This minimizes the effects
of supply pressure variation on output pressure. The gas pressure
regulator has the following specifications:

Maximum Operating Inlet Pressure = 60 PSIG

Maximum Emergency Inlet Pressure = 125 PSIG

Maximum Operating Outlet Pressure = 2 PSIG

Maximum Emergency Outlet Pressure = 15 PSIG

Main Spring Outlet Pressure Range = 6" — 14" w.c.

End Connections: 125 FF Flange

Port Orientation: Up (Standard)

Required Capacity for this application = 15,900 CFH
Unrestricted Flow Capacity for specified regulator = 17,000 CFH"

Page 45,2.7.0

Insert: “Q. Gas Pressure Regulator for Kitchens and Science Rooms: Furnish and
install Belgas model #P202-0-16-014-E-F-3F-0 Pressure Regulator, or
approved equal by Honeywell, Emerson or Pietro Fiorentini, to reduce
the elevated gas pressure from 2 PSl inlet to 7"w.c. outlet gas pressure.
The type P200 gas pressure regulator is a manual, direct acting, self-
operating, spring loaded adjustable regulator. It includes an internal relief
valve with allows the regulator to reduce the risk of shock from abrupt
changes of downsteam conditions and for overpressure protection. This
gas pressure regulator has the following specifications:
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Spring Color: Purple with Adjustable Range of 6” — 14" w.c.
Connections: 2" Flanged.

Required Capacity for this application = 5,173 CFH
Unrestricted Flow Capacity for specified regulator = 6,000 CFH"

42. SECTION 23.00.00 - HVAC

Page 2,1.1.E.2

Insert after “P4.10": PG3.2, PG3.3, PG3.4, PG3.7, PG3.8, PG3.11, PG3.12
Page 2,1.1.E.2

Insert after “A11.3": “All1.4"

Page 6, 1.03 H.

Delete: “Note: All units included in the 3-year warranty and maintenance plan
shall not be supplied with spare filters as the contractor shall own filter
changes for 3 years as part of the contract.”

Page 6, 1.03 1.

Delete: “Note: All units included in the 3-year warranty and maintenance plan
shall not be supplied with spare belts as the contractor shall own belt
changes for 3 years as part of the contract.”

Page 10, 1.09

Page 10, 1.09 B.
Delete:

Page 10, 1.09 B.
Delete:

Insert:

Page 11, 2.01 B.
Insert:

Page 13, 2.01 R. 1.

Change the name of the paragraph from “Guarantee & Maintenance
Contract” to “Warranty”.

“and maintenance contract”

“Contract shall cover all parts and labor for all components of the
equipment as well as all routine scheduled maintenance specified by the
manufacturer including but not limited to, filter changes, belts, lubrication,
cleaning of coils and heat exchangers, related factory and field mounted
controls for these devices, inspection of ignition components and
replacing ignitors as required, cleaning condensate traps & change acid
neutralizer cartridges, etc...”

“Warranty shall cover all parts and labor including both factory and field
installed control components.”

Add the following line item: “8. At all clothes dryer exhaust wall outlets
provide an aluminum hooded wall cap with integral backdraft damper
similar to model #SFB-4P as manufactured by Seiho or approved equal.”
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Delete:

Insert:

Page 14, 2.01 W.
Insert:

Page 26, 2.07
Insert:

Page 31, 2.10 E. 2.

Delete:

Page 37, 2.16
Insert:

Page 38, 2.17 A.
Delete:

Insert:

“All shall be. Note: For the fire dampers at the interface to the PAC
building, provide 3-hour out-of-air stream type dynamic rated fire
dampers.”

" All shall be out-of-air stream type dynamic rated fire dampers.

At the end of the paragraph add: “Bends and turns in flexible ductwork
must not exceed a 90 degree angle.”

Add the following paragraph: “F. At all penetrations of refrigerant piping
through the roof furnish a roof penetration housing similar to the Vault®
model AWI series by Roof Penetration Housings or approved equal. Unit
shall be constructed of 0.080” thick aluminum housing and 18" high curb,
all pre-insulated to R-40 and shall have a UV protected powder coat
finish and be selected to support the size and quantity of condensers and
pipes being serviced. Each unit shall be furnished with Series 5000 (or
series 6000 is pipe size requires) exit seals in sufficient quantity and size
to support all the refrigeration piping as well as the required power and
control wiring from the exterior unit into the building.”

“2. To overhead steel deck - use Grinnell Figure 209 toggle bolt with
washers and Figure 209 rod coupling; or weld rod to 1/4 in. thick by 4 in.
by 4 in. fish plate laid across top of steel deck; or bolt and weld Grinnell
Figure GS-I00H channels not less than 12 in. long to underside of steel
deck at right angle to ribs and attach hanger rods with GS-40 nuts.”

“K. Destratification fans as manufactured by Airius or approved equal
shall be provided as scheduled and shown on the drawings. Fans shall
have a multi-vane stator, PC/ABS resin flame resistant housing and EC
motors for control by EMS with 0-10 Vdc signal. Unit shall be provided
with a hanging bracket and 6 foot steel safety cable. Standard color
selection by Architect as units shall be painted in the filed by project
painting contractor section 09.91.00. Contractor shall deliver fans to
painting contractor and once painted shall install fans. Units shall come
with 3-year parts and labor warranty.”

“Viessman or Aerco.” and “Acceptable boiler”
At end of paragraph insert: “As indicated in section 01.60.00 Product

Requirements, 1.6 Owner’s Proprietary Products, the Lochinvar Crest
boilers are a proprietary product and no alternates shall be allowed.”
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Page 40, 2.17 L. 2.
Insert:

Page 81, 2.26 H. 6.

Insert:

Page 82, 2.26 1.
Delete:

Page 85, 2.26 N. 1.

Insert:

Page 85, 2.26 N. 5.

Delete:

Insert:

At end of paragraph insert: “G.C. shall provide concrete pad however
division 23.00.00 shall coordinate pad layout size and hold down
locations.”

At end of 6. Add the following: “A minimum of two stacked DX cooling
and reheat coils with row split circuits shall be provided and sized to
insure stable DX cooling and reheat operation down to 10% of the rated
supply airflow. Manufacturer shall size the DX coils in varying capacities
to match the condenser section and achieve performance at low airflow,
for example one DX coil at 1/3 capacity and other DX coil at 2/3 capacity
or other variation as predicated by the manufacturer to insure adequate
airflow velocity across operating coil at minimum 10% unitary airflow
realizing that the inactive idle coil shall be dampered off at low airflows
as specified in the sequence of operation. Hot gas reheat coils shall be
sized to reheat air off the DX cooling coils from design leaving air
temperature of no higher than 52°F to a minimum of 70°F at all operating
airflows”

“As these units are part of the 3 year warranty and maintenance plan no
additional filters are required as all filter changes for 3 years shall be
provided by via the maintenance contract.”

At end of 1. Basic Construction paragraph add the following:
“Condensing unit shall be a separate physical component from the air
handling section of the unit (i.e. not built as part of the air handling
section).”

“5. Compressors: Unit shall contain no less than four (4) scroll style
compressors of varying sizes with at least two (2) being on variable
frequency inverters, independently circuited and mounted with rubber
isolated compressor mounts to the module base. Compressors shall be
configured so as to allow for a minimum of at least six near equally sized
staging steps with a minimum turn-down of no greater than 10%. Hot gas
bypass shall not be allowed. Unit manufacturer must coordinate required
staging scenario with the EMS vendor to insure all required minimum on
and off times and compressor rotation are adhered too. Factory controls
must include all compressors safeties including compressor oil system
flush cycles as required.”

“5. Compressors: Unit shall contain no less than two (2) scroll
compressors for under 100-ton and no less than four (4) scroll style
compressors for 100-ton and over of varying sizes all of which must be
on variable frequency inverters, independently circuited and mounted
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Page 85, 2.26 N.
Insert:

Page 92, 2.27 O.
Delete:

Page 112, 2.30 D.
Delete:

Insert:

Page 114, 2.31 M.

with rubber isolated compressor mounts to the module base.
Compressors shall be configured so as to allow for a minimum turn-down
of no greater than 10%. Hot gas bypass shall not be allowed. Unit
manufacturer must coordinate required staging scenario with the EMS
vendor to insure all required minimum on and off times and compressor
rotation are adhered too. Factory controls must include all compressors
safeties including compressor oil system flush cycles for reheat coils.
Compressor condenser sections and matching DX cooling and reheat
coils shall be configured to insure stable DX cooling and reheat operation
down to 10% of the rated supply airflow. Manufacturer may segment the
matching DX coils in varying capacities to achieve this for example one
DX coil at 1/3 capacity and other DX coil at 2/3 capacity or other variation
as predicated by the manufacturer to insure adequate airflow velocity
across operating coil at minimum 10% unitary airflow realizing that the
inactive idle coil shall be dampered off at low airflows as specified in the
sequence of operation.”

add the following: “7. Provide hot gas reheat circuit and control with
modulating hot gas reheat valves. Controller shall include hot gas flush
cycle to insure flushing of refrigerant oil that has migrated into reheat
coil. Hot gas reheat circuit and matching hot gas reheat coils shall be
sized to reheat air off the DX cooling coils from design leaving air
temperature of no higher than 52°F to a minimum of 70°F at all operating
airflows.”

“As these units are part of the 3 year warranty and maintenance plan no
additional filters are required as all filter changes for 3 years shall be
provided by via the maintenance contract.”

“In addition to intake moisture eliminators, provide four (4) full
replacement sets of MERV 8 pre-filters and MERC 13 final filters 2" thick
pleated air filters as manufactured by Farr or equal by AAF in addition to
the set furnished with the unit”

“The unit shall be furnished with aluminum mesh moisture eliminating
filters. In addition the unit shall be furnished with two (2) spare sets of
filters (both pre and final) in addition to those supplied with the unit and
after flush-out. Pre-filters shall have a minimum efficiency of MERV 8
and final filters shall have a minimum efficiency of MERV 13.”

Replace “MERV14” reference with “MERV 13" and replace “four (4)
spare sets” with “two (2) spare sets”
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Page 115, 2.33 A.

Delete: “Enclosures shall be of 16 gauge (14 gauge in restrooms and corridors)
cold-rolled steel and shall be furnished with a baked enamel finish, with
color selected by the Architect. All baseboard cover in restrooms locker
rooms, shower areas and kitchen area shall be constructed of 16 gauge
stainless steel”

Insert: “Enclosures shall be of 14 gauge in cold-rolled steel and shall be
furnished with a baked enamel finish, with color selected by the
Architect. All baseboard cover in restrooms locker rooms, shower areas
and kitchen area shall be constructed of 14 gauge stainless steel.”

Page 121, 2.43 A.

Insert: At end of paragraph insert: “As indicated in section 01.60.00 Product
Requirements, 1.6 Owner’s Proprietary Products, the Alerton control
system by ABS is a proprietary product and no alternates shall be
allowed.”

Page 121, 2.43 B.

In the first sentence of the second paragraph replace the period with a
comma after the words “....installation of sensors”.

Page 134, 2.43 O. 8.
Insert: Under “Outputs” add the following point: “Hot Water Valve AO”.

Page 185, 3.05 A. 3.
Insert: Add the following line item: “g. ASHRAE 110 Methods of Testing and
Performance of Laboratory Fume Hoods".

Page 188, 3.05 A. 4. B. 3)
Replace the word “TABIC” with “TABB”.

Page 188, 3.07 A. 7. b.

Insert: Add the following line items:
“13) Heating Terminal, Pump, HX and Radiation Data:
a) Designation
b) Location
C) Service
d) Manufacturer
e) Size and fins/inch
f) Water flow, design and actual
9) Water pressure drop, design and actual
h) Temperature in and out (HX only)
i) Pump pressure and flow

Page 193, 3.07 A.
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43.

44,

45,

46.

Insert: Add the following to the end of this paragraph: “Zinc coated threaded rod
is exempt from the primer requirement.”

Page 193, 3.08 A.

Delete: “Note: All units included in the 3-year warranty and maintenance plan
shall not be supplied with spare filters as the contractor shall own filter
changes for 3 years as part of the contract”

Page 193, 3.08 B.

Delete: “Note: All units included in the 3-year warranty and maintenance plan
shall not be supplied with spare belts as the contractor shall own belt
changes for 3 years as part of the contract”

SECTION 26 00 01 — ELECTRICAL

Page 4. 1.2E.2.

Insert after “A11.3": “All.4”

Insert after “P4.10": “PG3.2, PG3.3, PG3.4, PG3.7, PG3.8, PG3.11, PG, PG3.12.”
Page 6. 1.3C.

Delete: ‘5.  “GYMNASIUM-DMNIDER”

Insert: “5. “SCREENS, CURTAINS, BACKBOARDS AND SCOREBOARDS”

SECTION 26 50 00 — STAGE AND HOUSE LIGHTING AND CONTROLS

Page 3, 1.6
Delete: “BID SUBMITTALS”

Insert: “NOT USED”

Page 3,1.6, A
Move this entire section, including sub-paragraphs a-f, to the end of 1.8 SUBMITTALS.
Reletter relocated “A” to “F".

Page 3,1.6,B
Delete in its entirety.

SECTION 27 21 00 — DATA COMMUNICATIONS NETWORK EQUIPMENT

Page 4. 1.6
Delete: “A.  ‘“installation.”
Insert: “A. ‘“integration”

SECTION 28 10 00 — UNIFIED SECURITY SYSTEM

Page 3. 1.6B.1.

Insert: “l.  Contractor is required to provide references of three similar
installations completed in the last 12 months.”

Page 4.1.7
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Delete: “E. Contractorisrequired-to-provide references-of three-similar

47. SECTION 32 80 00 — IRRIGATION EQUIPMENT

Page 4, 1.6, C, “Extended Maintenance Agreement”
Delete in its entirety.

DRAWINGS

1. COVER SHEET - VOLUME lli

A. Inthe DRAWING LIST COVER 3, under the PLUMBING section, add the following at

the end:

“PG3.2 Ground Floor Gas Piping Plumbing Plan Section B2
PG3.3 First Floor Gas Piping Plumbing Plan Section A
PG3.4 First Floor Gas Piping Plumbing Plan Section AB
PG3.7 Second Floor Gas Piping Plumbing Plan Section A
PG3.8 Second Floor Gas Piping Plumbing Plan Section AB
PG3.11 Third Floor Gas Piping Plumbing Plan Section A
PG3.12 Third Floor Gas Piping Plumbing Plan Section AB”

2. COVER SHEET - VOLUME I

A. In Drawing list at Drawing A8.22 replace “Not Used” with “Interior Elevations-Art and
Music”

3. DRAWING CA4.7 - LOWER FIELD DETAILS

A. At detail 6/CA4.7 Enlarged ADA Access Site Plan: Revise callout at “ADA Ramp
Section” from “3/CA4.7" to “2/CA4.7"

B. At detail 6/CA4.7 Enlarged ADA Access Site Plan:
Delete note (top left): “Steel Pipe Rail Hand Railing (Typ)”

Insert note:  “Galvanized steel handrail assembly by 05 50 00; refer to Handrail
Section 14/L5.0"

C. At detail 2/CA4.7 Concrete ADA Ramp — Section:
Delete note (top left): “Steel Hand Rail with Grip Rail at 2'-10” (Typ)”

Insert note:  “Galvanized steel ramp handrail/guardrail assembly by 05 50 00; refer to
Guardrail — Accessible — Section 20/L5.0”

4. DRAWING A3.2 - GROUND FLOOR PLAN SECTION B2

A. At Room B043, above symbol “BL-6", delete note “Knee Wall” and replace with “Knee
wall with solid surface cap”; arrow shall remain pointing to same item.

B. At floor plan 2, in room B011 at millwork tag “MW5” change tag mark to “MW6”
C. Atfloor plan 2, in room B027 at millwork tag “MW6” change tag mark to “MW5”

5. DRAWING A3.4 - FIRST FLOOR PLAN SECTION AB
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10.

11.

12.

13.

A. Atelevator E1, all 3 walls of Elevator Machine Room A183 shall be metal stud and gyp.
board.

B. Atfloor plan 4, in room B193 at mill work tag “MWA4A” change tag mark to “MW4.1”
DRAWING A3.6 — FIRST FLOOR PLAN SECTION B2

A. At Closet B102.1, add section cut mark 11/A9.5.
B. Along column line 37, in Vestibule B130.1, delete references 14/A8.26 and 15/A8.26.

C. At Floor Plan drawing 3/A3.6, revise floor plan for Display Cases D1 and D2 and its key
references, refer to ADD-9 A-029

. At floor plan 3, in room B101 insert millwork tag “MW1”

w)

DRAWING A3.8 - SECOND FLOOR PLAN SECTION AB

A. At floor plan 8, in room B281 at casework tag “CW2” change tag mark to “MW2”

DRAWING A3.9 — SECOND FLOOR PLANSECTION B1

A. Replace interior elevation reference “6/A8.11” with “6/A8.18".

B. At Floor Plan drawing 9/A3.9, Delete note “2 Rows Steel Railings with 10" high mesh
netting; paint railings, typical”

C. In rooms Men B274 and Women B270.1, add a tag identifying the countertop with sink as
‘MW 12"

DRAWING A3.9 AND ADD-7 A-002

A. At floor plan 9C at note “Flooring framing by 05 50 00; typical, shown dashed”, delete
“05 50 00” and insert “05 40 00".

B. At floor plan 9C at note “Line of 3/8” catwalk plate bridge and framing below as req’d by
05 50 00", delete “05 50 00" and insert “05 40 00”.

DRAWING A3.10 - SECOND FLOOR PLAN SECTION B2
A. At Art & Music Planning B2.1, add section cut mark 11/A9.5 at “pole & shelf” note.
DRAWING A3.12 — THIRD FLOOR PLAN SECTION AB

A. At Robotics A309, insert general note: “Note: Mobile student tables shall match type
ST2 as indicated in Science Labs; typical of 9”

DRAWING A4.4 — FIRST FLOOR REFLECTED CEILING PLAN SECTION AB

A. In Serving B182, add a detail tag to 2/A11.4 at the transition between ACT-7 @ 11'-2"
AFF and ACT-8 @ 10’-6” AFF.

B. At Floor Plan drawing 1/A4.4, add reference detail tag for ceiling transition; refer to ADD-
9 A-028.

DRAWING A4.9 — SECOND FLOOR REFLECTED CEILING PLAN B1
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14.

15.

16.

17.

18.

19.

A. Clarification: Details 2/A4.9 and 3/A4.9 were inserted as new details when sheet A4.9

was re-issued, but not clouded, in Addendum #8. These details should be clouded and
marked as issued in Addendum #8 and will be clouded in the Conformed Set accordingly.

B. Insert Detail 6/A4.9, Refer to Sketch ADD-9 A-069 Proscenium Head Detail.

DRAWING A5.1 — EXTERIOR ELEVATIONS

A. At C-Partial North Elevation OH and D-Partial West Elevation, change height of Masonry
Type 2 from 12" to 20".

B. At E-Partial East Elevation Above Lower Cafeteria Roof, provide a 16” high band of
Masonry Type 2, instead of a 16” high band of Masonry Type 1, to align with adjacent
16" high Masonry Type 2 on 1/A5.1 South Elevation AB (Administration).

DRAWING A5.2 — EXTERIOR ELEVATIONS

A. At 7/A5.2 West Elevation B1, between Column Lines “M” and “N.7”, refer to attached
Sketch SKA/001 Brick Shelf Revisions for revised brick steps, shelves and flashing at grade.

DRAWING A6.11 — MOCK-UP WALL

A. Atdetall 1, at note: “HSS 5X5X1/4" (05 55 00)", Delete: “05 55 00", Insert: “05 50 00”.

B. Atdetail 1, at note: “HSS 4X4X1/4" (05 55 00)”, Delete: “05 55 007, Insert: “05 50 00".

C. Atdetail 1, at note: “7X4X1/2" steel lintel with structural component assembly (all by 05
55 00 for mock up wall only)”, Delete: “05 55 00", Insert: “05 50 00”.

D. Atdetail 2, at note: “7X4X1/2" galvanized steel lintel (05 55 00)”, Delete: “05 55 007,
Insert: “05 50 00".

DRAWING A6.12 — EXTERIOR PLAN DETAILS BUILDING A

A. At detail 14, Delete: “Continuous bulk water resistive barrier by 07 42 43; typical”

DRAWING A6.13 — EXTERIOR PLAN DETAILS BUILDING AB & BUILDING B1

A. At detail 15/A6.13, add a note that points to the joint in the precast that states “Backer
rod and sealant by 07 92 00"
B. Atdetail 1, at note: “TS 3X3X3/16" BY 05 55 00", Delete: “05 55 007, Insert: “05 50 00”.

DRAWING A6.14 — EXTERIOR PLAN DETAILS BUILDING B2

A. Atdetall 7, at note: “Fill voids with rigid mineral wool supplied by 04 20 00, installed by
05 55 00", Delete: “supplied by 04 20 00, installed by 05 55 00", Insert: “by 04 20 00”

B. Atdetail 7, at note: “3/8" galv. bent plate with bolt holes (05 55 00)”, Delete: “05 55 007,
Insert: “05 50 00".

C. Atdetail 7, at note: “1/2" galv. blind fastening bolts with cap nut at exposed locations (05
55 00)”, Delete: “05 55 00", Insert: “05 50 00”.

D. At detail 3, at note: “Closed cell spray foam (07 21 00)", Insert: " fill entire frame after
transition membrane installation” after (07 21 00)”.
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20.

21.

22.

23.

24,

25,

26.

DRAWING A6.15 — EXTERIOR DETAILS

A. At detail 15, at note: “Loading dock edge continuous galv. L4X4X3/8" supplied by 05 55
00 and installed by 03 30 00” Delete: “05 55 00", Insert: “05 50 00”.

DRAWING A6.17 — EXTERIOR DETAILS

A. At Addendum-8, A-018, detail 3, at all notes containing: “05 55 00", Delete: “05 55 007,
Insert: “05 50 00".

B. At Addendum-8, A-019, detail 4, at notes: “Continuous L2"X2"X1/4" continuously welded
to continuous 1/4" bent steel flanges (05 55 00) hot dipped galvanized & fastened to
horizontal thermally insulated facade attachment system”, Delete: “05 55 00", Insert: “05
50 00".

DRAWING A6.23 — INTERIOR ALUM. FRAME TYPES & ALUM. DOOR TYPES
(ADDENDUM #8)

A. At Display Case D2, delete all notes that reference “Wall Tile Clad Pilaster”
B. At Display Case D1, delete all notes that reference “Masonry MT-4/MT-6 Clad Pilaster”

C. At Storefront Elevation S9, revised vertical references though door and sidelight, refer to
ADD-9 A-041.

DRAWING A6.24 SKYLIGHT PLAN, SECTIONS AND DETAILS

A. Replace the entire drawing with the attached new drawing A6.24-Skylight Plan, Sections
and Detalils.

DRAWING A6.21 — WINDOW AND CURTAIN WALL TYPES

A. At Curtain Wall Type CW2, at note: “Radius = 71'-4 2™ Delete: “71'-4 2™, Insert: “71'-
5™,
B. At Curtain wall Type CW2, at note: “Radius = 70’-8" Delete: “70’-8", Insert: “70’-8 1/2"".

DRAWING A6.27 — TYPICAL CURTAIN WALL DETAILS

A. At detail 9, at note: “Metal through wall flashing with hemmed edge by 07 42 43; typical”
Delete: “07 42 43", Insert: “08 44 13".

B. At detail 10: Delete note: “Drip edge by 04 20 00; typical”, Insert: “Metal sill flashing by
08 44 13; typical”

C. At detail 10, note: “Backer rod and sealant, weep at 12" o.c. by 08 51 13; typical”,
Delete: “08 51 13", Insert: “08 44 13".

D. At detail 10, note: “Backer rod and sealant by 04 20 00; typical”, Delete: “04 20 00",
Insert: “07 92 00”.

DRAWING A6.28 — TYPICAL STOREFRONT RIBBON AND TRANSLUCENT WALL
DETAILS

A. At detail 3, at the note: “Backer rod and sealant by 08 44 13; typical” located below note:
“L” bead by 09 29 00; typical”, Delete: “08 44 13", Insert: “07 92 00".
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27.

28.

29.

30.

31.

32.

B. At detail 3, all notes referencing: “08 44 13", Delete: “08 44 13", Insert: “08 43 13".

C. Atdetail 3, Delete: “Continuous vapor permeable air barrier detail membrane flashing by
07 42 43; typical” Insert: “Continuous vapor permeable air barrier by 07 27 13; typical
(return into rough opening)”.

DRAWING A6.33 — ROOF DETAILS

A. Atdetail 9, at note: “L 2x2x6x5/16" @ 24" o.c. by 05 55 00; typical - welded to (2)
L2x2x5/16"" Delete: “05 55 00", Insert: “05 50 00"

B. Atdetail 9, at note: “(2) pairs of L 2X2X5/16" with 1/4" steel plate welded assembly @
24" o.c. by 05 55 00; typical - welded to steel channel” Delete: “05 55 00", Insert: “05 50
00"

DRAWING A6.34 — ROOF DETAILS

A. Atdetail 21, note: “2x10 FRTW continuous blocking”, Delete: “FRTW?”, Insert: “Pressure
treated wood”.

B. At detail 16, at note: “Rabeted aluminum threshold by 05 55 00; typical, install in full bed
of sealant” Delete: “05 55 00", Insert: “08 71 00"

C. Atdetail 16, at note: “Aluminum diamond plating with end dams by 05 50 00; typical”
Delete: “05 55 00", Insert: “05 50 00"

D. Atdetail 17, Insert: “Note: Attach wall mounted roof access ladder base to sleeper,
similar to unit assembly condition”

DRAWING A6.35 - ROOF DETAILS

A. At detail 6, at note: “1.66" 0.d., schedule 40, galvanized, pipe guardrail post, rail and
plate assembly, perimeter of platform excluding width of roof access ladder (05 55 00)
and where ACHP sits on platform edge”, Delete: “excluding width of roof access ladder
(05 55 00)", Insert:; “(05 50 00) excluding width of roof access ladder”.

B. At detail 6, at note: “FULL PERIMETER WELDS (05 55 00)”, Delete: “05 55 00", Insert:
“05 50 00",

C. Atdetail 6, at note: “4"X4"X1/4" galv. plate welded to post and top flange of W beam (05
55 00)", Delete: “05 55 00", Insert: “05 50 00"

D. Atdetail 6, at note: “3/8" plate at bracket; full width of ladder, welded to W14 (05 55 00)",
Delete: “05 55 00", Insert: “05 50 00".

DRAWING A7.1 — ELEVATOR PLANS AND SECTIONS

A. At detail 8, at note: “Steel pit ladder: 3/4" rungs on 3/8" x 2 1/2" rails. Mount to wall with
3/8" clip angles. by 05 55 00, installed by 14 24 00; typical”, Delete: “angles. by 05 55
00, installed by 14 24 00; typical”, Insert: “angles supplied and installed by 14 24 24”.

DRAWING A7.6 — LOBBY STAIR, RAMP & GUARD DETAILS

A. Atdetails 1, 2, 3, 4, 6, 7, 8,9, 10/A7.6, delete any reference to “05 40 00" and replace
with “09 22 16”.

DRAWING A7.7 — TYPICAL STAIR & GUARD DETAILS
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A. Atdetails 1, 2, 4, 5, 6, 9/A7.7, delete any reference to “05 40 00" and replace with “09 22
16"

33. DRAWING A8.2 - TYPICAL SCIENCE LAB INTERIOR ELEVATIONS

A. Replace the entire drawing with the attached new drawing A8.2-Typical Science Lab
Interior Elevations.

34. DRAWING A8.10 — INTERIOR ELEVATIONS - LOBBY & VESTIBULE

A. Clarification: Terrazzo tile base is continuous below thin brick and fiber cement panel
wall material.

B. Revise elevation 5/A8.10, refer to sketch ADD9 A-030.

35. DRAWING A8.22 — INTERIOR ELEVATIONS-ART AND MUSIC

A. Add new drawing A8.22- Interior Elevations-Art and Music.

36. DRAWING A8.24 — INTERIOR DETAILS BUILDING B1
A. Insert Detail 9/A8.24, refer to Sketch ADD-9 A-068.
37. DRAWING A8.26 — INTERIOR DETAILS BUILDING B2

A. Replace this entire drawing with the attached new drawing A8.26 — Interior Details
Building B2

38. DRAWING A8.28 — INTERIOR SECTION DETAILS

A. Replace details 2/A8.28 and 3/A8.28, refer to sketch ADD9 A-039 and ADD9 A-040
B. Delete drawing 3/A8.28 and replace with 3/A8.28 on ADD-9 A-049
C. Insert Drawing 3A/A8.28; refer to ADD-9 A-050

39. DRAWING A9.1 - CASEWORK SCHEDULES

A. At Casework Schedule Ground Floor Building B, at Room B011, Andy’s Attic, mark 5
replace mark “5” with “MW6”

B. At Casework Schedule Ground Floor Building B, at Room B011, Andy’s Attic, mark 7
replace mark “7” with “MW7”

C. At Casework Schedule Ground Floor Building B, at Room B027, Client room, mark 6
replace mark “6” with “MW7”

D. At Casework Schedule Ground Floor Building B, insert Room # “B063”, Room Name”
ROTC Dirill”, Mark “1”

E. At Casework Schedule Ground Floor Building B, insert Room # “B063”, Room Name”
ROTC Dirill”, Mark “1”

F. At Casework Schedule Ground Floor Building B, at Room B063, ROTC Dirill, mark 4A
replace mark “4A” with “MW4A”

G. At Casework Schedule Ground Floor Building B, remove Room # “B076”, Room Name
“OT/PT", Mark “9”

H. At Casework Schedule First Floor B Building, at Room B101, Gen Office, mark 1 replace
mark “1” with “MW1”
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I. At Casework Schedule First Floor B Building, at Room B109, Mail/Copy, mark 3 replace
mark “3” with “MW3”

J. At Casework Schedule First Floor B Building, remove Room # “B153”, Room Name
“Chorus”, Mark “F5”

K. At Casework Schedule First Floor B Building, remove Room # “B154”, Room Name
“Band”, Mark “25”

L. At Casework Schedule First Floor B Building, at Room B171, Security Office, mark 10
replace mark “10” with “MW10”

M. At Casework Schedule First Floor B Building, at Room B192, Cafe, mark 4 replace mark
“4” with “Mw4”

N. At Casework Schedule First Floor B Building, remove Room # “B193”, Room Name “Staff
Dining”, Mark “53”

O. At Casework Schedule First Floor B Building, at Room B193, Staff Dining, mark 4A
replace mark “4A” with “MW4.1"

P. At Casework Schedule Second Floor A Building, remove Room # “A211", Room Name “
Planning”, Mark “13”

Q. At Casework Schedule Second Floor A Building, at Room A987, Guidance Office, mark 8
replace Room # “A987” with “A296” and replace mark 8 with “MW8”

R. At Casework Schedule Second Floor B Building , at Room B281, Media Center, mark 2
replace mark “2” with “MwW2”"

S. At Casework Schedule Ground Floor B Building, insert Room # “B045”, Room Name
“Pre-K”, Mark “49”

T. At Casework Schedule First Floor A Building, insert Room # “A104”, Room Name
“Classroom”, Mark “49”

U. At Casework Schedule First Floor A Building, insert Room # “A124”, Room Name
“Classroom”, Mark “49”

V. At Casework Schedule First Floor A Building, insert Room # “A128”, Room Name
“Classroom”, Mark “49”

W. At Casework Schedule First Floor A Building, insert Room # “A142”, Room Name
“Classroom”, Mark “49”

X. At Casework Schedule First Floor A Building, insert Room # “A146”, Room Name
“Classroom”, Mark “49”

Y. At Casework Schedule First Floor A Building, insert Room # “A147”, Room Name
“Classroom”, Mark “49”

Z. At Casework Schedule First Floor A Building, insert Room # “A148”, Room Name
“Classroom”, Mark “49”

AA. At Casework Schedule First Floor A Building, insert Room # “A166”, Room Name
“Classroom”, Mark “49”

AB. At Casework Schedule First Floor A Building, insert Room # “A173”, Room Name
“Planning”, Mark “49”

AC. At Casework Schedule First Floor A Building, insert Room # “A176”, Room Name
“Speech”, Mark “49”

AD. At Casework Schedule First Floor A Building, insert Room # “A177”, Room Name
“Classroom”, Mark “49”

AE. At Casework Schedule Second Floor A Building, insert Room # “A204”, Room Name
“Classroom”, Mark “3”

AF. At Casework Schedule Second Floor A Building, insert Room # “A209”, Room Name
“SPED Resource”, Mark “3”

AG. At Casework Schedule Second Floor A Building, insert Room # “A222”, Room Name
“Classroom”, Mark “49”
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AH. At Casework Schedule Second Floor A Building, insert Room # “A224", Room Name
“Classroom”, Mark “3”

Al. At Casework Schedule Second Floor A Building, insert Room # “A228”", Room Name
“Classroom”, Mark “3”

AJ. At Casework Schedule Second Floor A Building, insert Room # “A229”, Room Name
“SPED Resource”, Mark “3”

AK. At Casework Schedule Second Floor A Building, insert Room # “A244”, Room Name
“Classroom”, Mark “3”

AL. At Casework Schedule Second Floor A Building, insert Room # “A248”, Room Name “”,
Mark “3”

AM. At Casework Schedule Second Floor A Building, insert Room # “A248”", Room Name
“Classroom”, Mark “49”

AN. At Casework Schedule Second Floor A Building, insert Room # “A249”, Room Name
“Classroom”, Mark “3”

AO. At Casework Schedule Second Floor A Building, insert Room # “A261”, Room Name
“Step 2", Mark “49”

AP. At Casework Schedule Third Floor A Building, insert Room # “A303”, Room Name
“SPED Inclusion”, Mark “49”

AQ. At Casework Schedule Third Floor A Building, insert Room # “A322”, Room Name “Step
4", Mark “49”

AR. At Casework Schedule Third Floor A Building, insert Room # “A324”, Room Name
“Classroom”, Mark “3”

AS. At Casework Schedule Third Floor A Building, insert Room # “A328”, Room Name
“Classroom”, Mark “3”

AT. At Casework Schedule Third Floor A Building, insert Room # “A329”, Room Name
“Resource/Inclusion”, Mark “3”

AU. At Casework Schedule Third Floor A Building, insert Room # “A341”, Room Name
“Resource/Inclusion”, Mark “49”

AV. At Casework Schedule Third Floor A Building, insert Room # “A342", Room Name
“Classroom”, Mark “49”

AW. At Casework Schedule Third Floor A Building, insert Room # “A344”, Room Name
“Classroom”, Mark “3”

AX. At Casework Schedule Third Floor A Building, insert Room # “A344”, Room Name
“Classroom”, Mark “49”

AY. At Casework Schedule Third Floor A Building, insert Room # “A348”, Room Name
“Classroom”, Mark “3”

AZ. At Casework Schedule Third Floor A Building, insert Room # “A349”, Room Name
“Classroom”, Mark “3”

BA. At Casework Schedule Third Floor A Building, insert Room # “A356”, Room Name “",
Mark “49”

BB. At Casework Schedule Third Floor A Building, insert Room # “A361”, Room Name “Step
3", Mark “49”

BC. In the Casework Schedule Ground Floor B Building, room B043, delete entire row with
“18.3"in it.

40. DRAWING A9.4 — MILLWORK ENLARGED PLANS AND ELEVATIONS

A. Replace all instances of the word “melamine” with “plastic laminate”
B. Replace all instances of the word “particleboard” with “MDF”
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41.

42,

43.

44,

45,

46.

47.

DRAWING A9.5 — MILLWORK ENLARGED PLANS AND ELEVATIONS

A. At MW-5, Enlarged Millwork Plan at Client B027, at note “Grommets through epoxy
countertop”, delete the word “epoxy”.

B. At detail 1, at millwork tag “MW1” change tag mark to “MW7”

DRAWING A9.6 — MILLWORK ENLARGED PLANS AND ELEVATIONS

A. Replace all instances of the word “melamine” with “plastic laminate”
B. Replace all instances of the word “particleboard” with “MDF”

DRAWING A10.2 - DOOR SCHEDULE - FIRST FLOOR SECTION A & B

A. Atdoor B175.1, replace Frame Head with 12/A8.23.

DRAWING A1l1.1 - ROOM FINISH SCHEDULE — GROUND FLOOR

A. On FINISH KEYNOTES LEGEND, add General Note: “5. Where base finish calls for
“4”[6” Vinyl”, provide 6” vinyl base at under-window casework vertical pencil grilles. All
other walls to receive 4” vinyl base.”

B. For SB5.0 Stair #B5, change floor finish from “RUBBER” to “EPOXY TYPE 2 FLOOR
AND TREADS”

C. For SB5.0 Stair #B5, change base finish from “RUBBER” to “4” EPOXY TYPE 3”
D. For SB5.0 Stair #B5, delete Notes “W1” and “W3".

E. For SA2.4 Stair #A2, change wall finish from “TILE/PAINT” to “ABUSE RESISTANT
GWSB; PAINT” and delete Note “W1".

DRAWING A11.2 - ROOM FINISH SCHEDULE - FIRST FLOOR

A. For Kitchen B184, update wall finish to “FRP/CERAMIC ACCENT TILE TO CEILING”

B. On FINISH KEYNOTES LEGEND, add General Note: “5. Where base finish calls for
“4”[6" Vinyl", provide 6” vinyl base at under-window casework vertical pencil grilles. All
other walls to receive 4” vinyl base.”

C. For Toilet B105, change the wall finish from “GWB PAINT” to “TILE/PAINT”
D. For Lower Auditorium B175, add note “Refer to Elevations A8.12"

DRAWING A11.3 - ROOM FINISH SCHEDULE — SECOND & THIRD FLOORS

A. On FINISH KEYNOTES LEGEND, add General Note: “5. Where base finish calls for
“4”[6” Vinyl”, provide 6” vinyl base at under-window casework vertical pencil grilles. All
other walls to receive 4” vinyl base.”

B. On ROOM FINISH SCHEDULE SECOND FLOOR SECTION B, Room B272 Control
Room, change floor finish from “CARPET TILE” to “LINOLEUM SHEET”

C. Forrooms A301, A325, A345, change wall finish from “GWB PAINT” to “TILE/PAINT”
D. For Upper Auditorium B175, add note “Refer to Elevations A8.12"

DRAWING A11.4 — TYPICAL FINISH DETAILS

A. At Detail L2/A11.4 change the 6” dimension at the epoxy base to 4.
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48.

49.

50.

51.

52.

53.

54.

w

At detail 9, at note “1 5/8” UNISTRUT GRID SUSPENDED FROM ROOF STRUCTURE”
insert at the end “; TYPICAL BY 05 50 00 PAINTED

At detail 9, at note “UNISTRUT PIPE CLAMP” insert at the end “BY 05 50 00 TYPICAL"

At detail 9, at note “4” TRIM AT PERIMETER; TYPICAL"” insert at the end “BY 09 51 00"
At detail 9, at note “WIRE SUSPENSION” insert at the end “BY 09 51 00"

At detail 9, at note “CLOUD TORSION SPRING LEVELING SYSTEM” insert at the end “
BY 09 51 00”

mTmoo

DRAWING A12.4 — FIRST FLOOR FINISH PLAN SECTION AB

A. In Serving B182, change floor tag “EP-1" to “EP-2" and change floor tag “EP-2" to “EP-
2A".

DRAWING A12.5 — FIRST FLOOR FINISH PLAN SECTION B1

A. Near column line X1 at the transition between EM-2 and TER-4, add detail tag for
F13/A11.4.

DRAWING A12.8 — SECOND FLOOR FINISH PLAN SECTION AB

A. In Work/Storage Room B285, change floor finish to Carpet Tile pattern of CPT-12, CPT-
11, CPT-10, and CTP-1 to match the carpet pattern in Media Center B281.

B. Delete tags for TER-4 in Corridor B270.

DRAWING FP4.3 — A-1st

A. Refer to Sketch ADD-9/FP012

DRAWING FP4.7 — A-2M

A. Refer to Sketch ADD-9/FP012

DRAWING FP4.11 — A-3™

A. Refer to Sketch ADD-9/FP012

PLUMBING DRAWINGS

Elevated Gas Pressure Piping Plans are being issued for pricing. These will take the place of all gas
piping indicated throughout the building. Note that these plans only indicated gas piping and any gas
vents required. They have been approved by the Eversource and the Worcester Plumbing Inspector.
They are as follows:

- DRAWING PG3.2 — Ground Floor Gas Piping Plumbing Plan Section B2

- DRAWING PG3.3 — First Floor Gas Piping Plumbing Plan Section A

- DRAWING PG3.4 — First Floor Gas Piping Plumbing Plan Section AB

- DRAWING PG3.7 — Second Floor Gas Piping Plumbing Plan Section A

- DRAWING PG3.8 — Second Floor Gas Piping Plumbing Plan Section AB

- DRAWING PG3.11 — Third Floor Gas Piping Plumbing Plan Section A

- DRAWING PG3.12 — Third Floor Gas Piping Plumbing Plan Section AB
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55.

56.

57.

58.

59.

60.

61.

62.

63.

64.

65.

66.

DRAWING PG3.2 - GROUND FLOOR GAS PIPING PLUMBING PLAN SECTION B2
A. New Drawing (attached)

DRAWING PG3.3 — FIRST FLOOR GAS PIPING PLUMBING PLAN SECTION A

A. New Drawing (attached)

DRAWING PG3.4 — FIRST FLOOR GAS PIPING PLUMBING PLAN SECTION AB

A. New Drawing (attached)

DRAWING PG3.7 — SECOND FLOOR GAS PIPING PLUMBING PLAN SECTION A
A. New Drawing (attached)

DRAWING PG3.8 — SECOND FLOOR GAS PIPING PLUMBING PLAN SECTION AB
A. New Drawing (attached)

DRAWING PG3.11 — THIRD FLOOR GAS PIPING PLUMBING PLAN SECTION A

A. New Drawing (attached)

DRAWING PG3.12 — THIRD FLOOR GAS PIPING PLUMBING PLAN SECTION AB
A. New Drawing (attached)

DRAWING P2.4 — FIRST FLOOR BELOW GRADE PLUMBING PLAN SECTION AB
A. Refer to ADD-9/P-007 for vent piping change at outlet of pH neutralizing system
DRAWING P3.2 - GROUND FLOOR GRADE PLUMBING PLAN SECTION B2

A. Change the boiler flue size from 6” CPVC to 8" CPVC. Continue 8" CPVC up thru chase
to roof.

B. There is only one HP pump per boiler BLR.
DRAWING P3.4 — FIRST FLOOR ABOVE GRADE PLUMBING PLAN SECTION AB

A. Refer to ADD-9/P-008 for vent piping change at outlet of pH neutralizing system and
acid vent piping serving the same system. Note that each compartment/chamber of the
system needs to be vented. The acid vent piping was increase to 4”

DRAWING P3.8 — SECOND FLOOR PLUMBING PLAN SECTION AB

A. Refer to ADD-9/P-009 for acid vent and sanitary vent piping changes at the second
floor. They are a continuation from the first floor.

DRAWING P3.12 — THIRD FLOOR ABOVE GRADE PLUMBING PLAN SECTION AB
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67.

68.

69.

52.

53.

54.

55.

56.

57.

58.

A. Refer to ADD-9/P-010 for acid vent and sanitary vent piping changes at the third floor.
They are a continuation from the first and second floors.

DRAWING P4.2 — PARTIAL PLUMBING PLANS SECTIONS A & AB

A. Refer to ADD-9/P-012 for acid vent pipe size changes at first floor.
B. Refer to ADD-9/P-013 for acid vent pipe size changes at third floor.

DRAWING P4.3 — PARTIAL PLUMBING PLANS SECTIONS A & AB

A. Refer to ADD-9/P-011 for vent piping change at outlet of pH neutralizing system and
acid vent piping serving the same system. Note that each compartment/chamber of the
system needs to be vented. The acid vent piping was increase to 4”.

B. Refer to ADD-9/P-012 for acid vent pipe size changes at second floor.

DRAWING P4.10 — PLUMBING SCHEDULES

A. Inthe Gas Fired Water Heater Schedule, change the venting and combustion air
connection size from 3” round to 4” round.

B. Inthe Pump Schedule, HP-1, 2 & 3 shall be Bell & Gossett #£-902AAB, 1HP, 208volt, 1
phase in lieu of Grundfos pump specified.

DRAWING P3.5 — First Floor Plumbing Plan Section B1

A. Replace drawing with ADD-9/P3.5
DRAWING P3.9 — Second Floor Plumbing Plan Section B1
A. Replace drawing with Add-9/P3.9
DRAWING H3.1 — Ground Level HVAC Floor Plan Section B1

A. The 8"x8” intake duct connecting to the BC-1 fan coils is open to and drawing air from the
ceiling plenum as shown on the drawing.

DRAWING H3.5 - First Floor HVAC Plan Section B1

A. Replace drawing with ADD-9/H3.5

DRAWING H3.9 - Second Floor HVAC Plan Section B1

A. Replace drawing with ADD-9/H3.9

DRAWING H3.15 - Roof HVAC Plan Section B1

A. Replace drawing with ADD-9/H3.5

DRAWING H4.5 - First Floor HVAC Piping Plan Section B1

A. Replace drawing with ADD-9/H4.5
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59. DRAWING H4.9 - Second Floor HVAC Piping Plan Section B1
A. Replace drawing with ADD-9/H4.9
60. DRAWING H6.1 — HVAC Schematics and Controls:

A. Inthe RTU-1, 2 & 3 System Control Diagram change the energy recovery wheel motor
control points from S/S# and RI# to reflect a VFD with S/S#, RI# and SC# control points
along with RS-485 communication to DDC system.

61. DRAWING H6.2 — HVAC Piping Schematics and Controls

A. Inthe Boiler Plant Piping and Control Diagram, remove the 12" long 8” decoupler pipe
connection.

B. Inthe Boiler Plant Piping and Control Diagram, relabel the middle boiler from HWB-1 to
as HWB-2. Relabel end boiler from HBW-2 to HWB-3.

C. Inthe Boiler Room Ventilation Control Diagram, reflect an EM# motorized damper at the
inlet to the outdoor air fan ILF-9.

D. ADD-8 H0OQ7 sketch applies only to the expansion tank model and sizes as clouded on
the SK.

62. DRAWING H7.1 — HVAC Schedules
A. In Custom Fabricated Rooftop Unit Schedule,

1. Add to the end of note #4: “30% propylene glycol.”

2. In note #5 change the word “Return” to “Exhaust”.

3. Innote #10 revise to read: “RTU’s based on ClimateCraft, acceptable manufacturers
Haakon Industries or Energy Labs Inc.”

4. Delete note #12 and replace with “Condensing Unit section shall be remote mounted
adjacent to AHU. Refer to Air Cooled Condenser Unit Schedule and specifications.”

5. In Note #14 add the following at end of note: “In the Sound Attenuator Schedule SA-
1S & SA-1R apply to RTU-1, SA-2S & SA-2R apply to RTU-2 and SA-3S & SA-3R
apply to RTU-3"

63. DRAWING H7.2 — HVAC Schedules
A. Replace Displacement Diffuser Schedule with sketch ADD-9/H010.
64. DRAWING H7.3 — HVAC Schedules

A. In Sound Attenuator Schedule, add a general note as follows: “-Sound Attenuator models
listed are by Price Industries. Acceptable alternate manufacturers Ruskin or IAC
Acoustics.”

B. In all Exhaust Variable Air Volume Terminal Schedules, revise the model from “SDE5” to
“SDV".

65. DRAWING EO0.4B — Electrical Site Power Plan

A. Revise keyed note #2 to read as such, “School Sign.”
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B. Revise keyed note #13 to read as such, “2"C Spare.”

66. DRAWING EO0.4B - Electrical Site Technology Plan
A. Refer to Sketch ADD-9/E-102
67. DRAWING EO.5 — Electrical Site Details
A. Refer to Sketch ADD-9/E-092
68. DRAWING E1.1- Lighting-Ground Floor Plan Section B1

A. Add general note to read as such, “A minimum light ratio of 8:1 is required between the
therapeutic planning rooms and observation rooms. calibrate light levels in observation
room to meet this requirement, light switch in observation room shall be programmed to
turn on the light fixture at the calibrated intensity. Typical.”

69. DRAWING E1.2- Lighting-Ground Floor Plan Section B2

A. Investibule BOO1, add note to light switch to read as such, “Master light switch. Provide
with clear protective enclosure/cover.”

70. DRAWING E1.6- Lighting-First Floor Plan Section B2
A. Refer to Sketch ADD-9/E-094
71. DRAWING E1.13- Lighting — Auditorium

A. Detall #1, Stage B169, add note to (3) type V1 light fixtures (switch code “b”) on South
Wall to read as such, “Mount to the locking rail. Coordinate with the Architect.”

72. DRAWING E2.4—- Power- Power First Floor Plan Section AB
A. Refer to Sketch ADD-9/E-097
73. DRAWING E2.4A—- Power- Kitchen Plan

A. Refer to Sketch ADD-9/E-095
B. Refer to Sketch ADD-9/E-097

74. DRAWING E2.7- Power-Second Floor Plan Section A
A. Refer to Sketch ADD-9/E-090

75. DRAWING E2.9— Power-Second Floor Plan Section B1
A. Refer to Sketch ADD-9/E-099

76. DRAWING E2.11- Power-Third Floor Plan Section A

A. Refer to Sketch ADD-9/E-090
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77. DRAWING E3.3- Technology-First Floor Plan Section A
A. Refer to Sketch ADD-9/E-091
78. DRAWING E3.4- Technology-First Floor Plan Section AB

In Stair #A1 SA1.1, add PA speaker.

In table Storage B183, add (2) data drops at the AV outlet.
In Cafeteria B181, add (2) data drops at AV outlet at WB2.
Refer to Sketch ADD-9/E-097.

oo >

79. DRAWING E3.5- Technology-First Floor Plan Section B1
A. Mech B178.1 and Elec B179.1., at double doors provide (2) door contacts.
80. DRAWING E3.6— Technology-First Floor Plan Section B2

A. Refer to Sketch ADD-9/E-091

B. In Elec B112, add Data outlet with (2) data jacks.

C. For fire alarm knox box located on the exterior wall of Principal B102, provide
addressable module tied into security system.

81. DRAWING E3.7- Technology-Second Floor Plan Section A
A. In Elec A262, add Data outlet with (2) data jacks.
82. DRAWING E3.6- Fire Alarm-Second Floor Plan Section B2

A. Gymnasium B139, add note to fire alarm audiovisual devices to read as such, “Fire alarm
audiovisual devices in gym shall be mounted on the bottom of the steel beams. Typical.”

83. DRAWING 5.2—- HVAC Power — Ground Floor Plan Section B2
A. Refer to Sketch ADD-9/E-100.
84. DRAWING E7.2- Electrical Details

A. Add note #5 to read as such, “In each room or space where window shades are shown
and where photosensor for controlling the shades is not shown, carry in bid 100’ of
conduit and wiring (labor and material) for the photosensor, coordinate location of
photosensor with the architect.”

85. DRAWING E8.0G- Electrical — Power Monitoring Riser, Details and Schedules
A. Refer to revised drawing.

86. DRAWING E8.2B- Fire Alarm Riser
A. Refer to Sketch ADD-9/E-093

87. DRAWING E8.6A— Public Address System Riser
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A. Refer to Sketch ADD-9/E-096

88. DRAWING E9.01- Light Fixture Schedule

A. Light fixture type LPM, revise fixture diameter to 6FT.
B. Light fixture type V5, revise to METALUX-VHBLED-LD1-12-W-UNV-L835-5LTD-DALI
DRIVER-CHAIN SET

89. DRAWING E9.02- Equipment Schedule

A. Refer to Sketch ADD-9/E-100

90. DRAWING E9.09- Panel Schedule

A. Refer to Sketch ADD-9/E-098
B. Refer to Sketch ADD-9/E-101
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HM Frame Detail at Lobby-Corridor to Gym BL15
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Resilient Athletic Flooring to Corridor — Door B139A
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Brick Shelf Revisions
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DRAWING PG3.2
DRAWING PG3.3
DRAWING PG3.4
DRAWING PG3.7
DRAWING PG3.8

First Floor Plumbing Plan Section B1
Second Floor Plumbing Plan Section B1
Ground Floor Gas Piping Plumbing Plan Section B2

First Floor Gas Piping Plumbing Plan Section A
First Floor Gas Piping Plumbing Plan Section AB
Second Floor Gas Piping Plumbing Plan Section A
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ADD-9/H3.15 Roof HVAC Plan Section B1
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ADD-9/E092

ADD-9/E093
ADD-9/E094
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ADD-9/E097
ADD-9/E098

0. ADD-9/E099

Power-Second & Third Floor Plan Section A
Technology-First Floor Plan Section B
Electrical Site Details

Fire Alarm Graphical Command Center
Lighting — Locker Rooms

Kitchen Display Panel Relocation

Public Address Rack Servers

First Floor - Power & Technology

Panel HSP13

Power — Convenience Outlets at Catwalk
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11. ADD-9/E100 HVAC Power — HP-1, HP-2 and HP-3
12. ADD-9/E101 Panel HSPM
13. ADD-9/E102 Exterior Camera Power
14. ADD-9/E8.0G Electrical — Power Monitoring Riser, Details and Schedules
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